STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 05/ 12/ 04
CONTRACT NUMBER 05- 0K3104
LOCATI ON 05- SCR-17-10. 6/11. 3

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

SUMMARY DEPARTMENT
I N SANTA CRUZ COUNTY ABOUT 17 KM
NORTH OF SANTA CRUZ FROM 0.1 KM

SQUTH OF GLENWOOD DRI VE TO 0.2 KM
NORTH OF OLD SANTA CRUZ HI GHWAY

RESURFACE EXI STI NG H G-MAY

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 17/ 04
CONTRACT CODE 'E '
27 CONTRACT | TEMS

FEDERAL Al D ACST- P017- (097)E
PH- P017- (097) E

PROPGOSALS | SSUED 2 FUND TOTAL HB1 579, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF Bl DDERS 2 ENG NEERS EST 437,000. 00 AMOUNT UNDER 198, 762. 00 PERCENT UNDER EST 45. 48
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 238, 238. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 274, 443. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711

REDWOCD CI TY CA 94063



05- 0K3104 Bl D245
05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 12/ 04 05/ 17/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

LI NEAR OPTI ONS
MENLO PARK CA

M G T TRUCKI NG
SALI NAS CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEED
WATSONVI LLE CA

THOVAS AND PRATT
EL SOBRANTE CA

ASPHALT CONCRETE DI KE

STRI PI NG

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

HYDROSEEDI NG

WATER POLLUTI ON CONTRCL PLAN



05- 0K3104 Bl D245

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 12/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON COLD PLANI NG ( PARTI AL)
HAYWARD CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL

WATSONVI LLE CA



05- 0K3104 Bl D245

05- SCR-17- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 12/ 04 05/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100. 00* 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 215. 00* 32, 215. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 1, 290. 00* 1, 290. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 850 3.00 5, 550. 00
STRI PE
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 650 1. 00 2, 650. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 55 25. 00 1, 375. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 680 2.50 1, 700. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 13, 800 2.50 34, 500. 00
11 190101 ROADWAY EXCAVATI ON VB 8 178.00 1, 424. 00
12 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
13 (S) 203014 FI BER ( EROSI ON CONTROL) KG 160 1. 50 240. 00
14 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 240 1.00 240. 00
15 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 279. 00 2,511. 00
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 24 4.50 108. 00
17 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 4 1, 100. 00 4, 400. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 71 81. 00 5, 751. 00
19 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 850 150. 00 127, 500. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 23 54. 00 1, 242. 00
AREA)
21 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 680 6. 00 4, 080. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 55 35. 00 1, 925. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,120 . 60 1, 872. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 1. 00 110. 00
25 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,270 .50 635. 00
(BROKEN 10.98 M- 3.66 M
26 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 350 2. 00 700. 00
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 280 4.00 1, 120. 00

TOTAL 238, 238. 00



05- 0K3104 Bl D245

05-SCR-17-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 12/ 04 05/ 17/ 04
| TEM SECOND
Bl D AMOUNT

1 2,500. 00* 2500. 00

2 5, 000. 00* 5000. 00

3 3, 500. 00* 3500. 00

4 59, 000. 00* 59000. 00

5 5, 000. 00* 5000. 00

6 3.50 6475. 00

7 1.50 3975. 00

8 25. 00 1375. 00

9 15. 00 10200. 00
10 3.50 48300. 00
11 260. 00 2080. 00
12 5, 000. 00* 5000. 00
13 2.00 320. 00
14 2.00 480. 00
15 120. 00 1080. 00
16 7.00 168. 00
17 900. 00 3600. 00
18 90. 00 6390. 00
19 100. 00 85000. 00
20 65. 00 1495. 00
21 20. 00 13600. 00
22 35. 00 1925. 00
23 1.00 3120. 00
24 4.00 440. 00
25 1.00 1270. 00
26 5. 00 1750. 00
27 5. 00 1400. 00
TOT 274, 443. 00



